


कार्यालय जिला शिक्षा पदाधिकारी, भागलपुर
(बिहार शिक्षा परियोजना, भागलपुर)
सूचना

अल्पकालीन पुनः निविदा आमंत्रण सूचना सं०-18 (GOB)/2024-25


राज्य निधि योजना अंतर्गत 68 सरकारी विद्यालयों में असैनिक निर्माण कार्य से संबंधित 136 अतिरिक्त वर्ग कक्ष निर्माण हेतु eProcurement के माध्यम से अल्पकालीन पुनः निविदा आमंत्रण सूचना सं०-NIT-18 द्वारा निविदा की मांग की गई है। जिसकी अंतिम तिथि दिनांक 13.02.2025 (अवकाश घोषित होने की स्थिति में अगले कार्य दिवस को) समय 5.00 बजे अपराह्न तक है। उक्त हेतु तकनीकी निविदा एवं वित्तीय निविदा से संबंधित विस्तृत जानकारी www.eproc2.bihar.gov.in के अतिरिक्त जिला स्तरीय विभागीय वेबसाइट www.bepbhagalpur.org एवं NIC भागलपुर के वेबसाइट www.bhagalpur.nic.in पर देखा/डाउनलोड किया जा सकता है।


28/01/25

सहायक अभियंता,
बिहार शिक्षा परियोजना,
भागलपुर।


28/01/25

जिला कार्यक्रम पदाधिकारी,
प्रा० शि० एवं स० शि० अ०,
भागलपुर।


28/01/25

जिला शिक्षा पदाधिकारी,
भागलपुर।

कार्यालय जिला शिक्षा पदाधिकारी, भागलपुर बिहार शिक्षा परियोजना

अल्पकालीन पुनः निविदा आमंत्रण सूचना संख्या- 18 (GOB) वर्ष 2024-25

F2 आधारित प्रतिशत दर निविदा

(केवल ई-टेन्डरिंग पद्धति के अनुसार बेबसाइट www.eproc2.bihar.gov.in पर)

भागलपुर जिलांतर्गत विभिन्न विद्यालयों में राज्य निधि से अतिरिक्त वर्ग कक्षा निर्माण कार्य हेतु निविदा आमंत्रित की जाती है। इच्छुक संवेदक जो केन्द्रीय/राज्य सरकार/सार्वजनिक क्षेत्रों में निबंधित हो निविदा में भाग ले सकते हैं। निर्माण कार्य का विवरण निम्नवत् हैं:-

SL NO.	Name of work	BOQ Amount(In Lacs)	EMD (In Lacs)	Cost of BOQ (In Rs.)	Beltron Bid Processing Fee	Period of Completion
1	2	3	4	5	6	7
1	Construction of 2 ACR At- R.BUNIYADI BIHPUR, Block- BIHPUR, Bhagalpur	25.917	0.51834	5,000/-	As appeared on e-tendering website	3 Months
2	Construction of 2 ACR At-P.S. KORCHAKKA, Block- BIHPUR, Bhagalpur	25.917	0.51834	5,000/-	As appeared on e-tendering website	3 Months
3	Construction of 2 ACR At- R.M.S. MARWA, Block- BIHPUR, Bhagalpur	25.917	0.51834	5,000/-	As appeared on e-tendering website	3 Months
4	Construction of 2 ACR At- P.S. BABHANGAMA PATHAN TOLA Block- BIHPUR, Bhagalpur	25.917	0.51834	5,000/-	As appeared on e-tendering website	3 Months
5	Construction of 1 ACR At- N.P.S. RAIEN TOLA VIKRAMPUR, Block- BIHPUR, Bhagalpur	12.947	0.25894	2500/-	As appeared on e-tendering website	2 Months
6	Construction of 2 ACR At- M.S.MAHESHPUR HARIO , Block- BIHPUR, Bhagalpur	25.917	0.51834	5,000/-	As appeared on e-tendering website	3 Months
7	Construction of 2 ACR At- H.B.S. JAYRAMPUR NANHKAR, Block- BIHPUR, Bhagalpur	25.917	0.51834	5,000/-	As appeared on e-tendering website	3 Months
8	Construction of 1 ACR At- N.P.S. PURAB TOLA BARI MAKANDPU, Block- GOPALPUR, Bhagalpur	12.947	0.25894	2500/-	As appeared on e-tendering website	2 Months
9	Construction of 2 ACR At- M.S. GORHIYARI, Block- GOPALPUR, Bhagalpur	25.917	0.51834	5,000/-	As appeared on e-tendering website	3 Months
10	Construction of 1 ACR At- M.S. LATRA, Block- GOPALPUR, Bhagalpur	12.947	0.25894	2500/-	As appeared on e-tendering website	2 Months
11	Construction of 4 ACR At-URDU M.S. LATTIPAKAR (MASJID KE PASS), Block- GOPALPUR, Bhagalpur	44.216	0.88432	5,000/-	As appeared on e-tendering website	4 Months
12	Construction of 1 ACR At- M.S. NADIYAMA, Block- GORADIH, Bhagalpur	12.947	0.25894	2500/-	As appeared on e-tendering website	2 Months
13	Construction of 1 ACR At- U M S CHOUDHARYDIH (WEST), Block- GORADIH, Bhagalpur	12.947	0.25894	2500/-	As appeared on e-tendering website	2 Months
14	Construction of 1 ACR At- P.S. KHARBA, Block- GORADIH, Bhagalpur	12.947	0.25894	2500/-	As appeared on e-tendering website	2 Months
15	Construction of 1 ACR At- P.S. CHOUMUKH, Block- GORADIH, Bhagalpur	12.947	0.25894	2500/-	As appeared on e-tendering website	2 Months
16	Construction of 2 ACR At- NPS TANTI TOLA KASIMPUR, Block- GORADIH, Bhagalpur	25.917	0.51834	5,000/-	As appeared on e-tendering website	3 Months
17	Construction of 1 ACR At- P.S. GHORAHA, Block- GORADIH, Bhagalpur	12.947	0.25894	2500/-	As appeared on e-tendering website	2 Months
18	Construction of 1 ACR At- M.S. MALPUR DIARA, Block- ISMAILPUR, Bhagalpur	12.947	0.25894	2500/-	As appeared on e-tendering website	2 Months
19	Construction of 2 ACR At- M.S. MOTEE TOLA, Block- ISMAILPUR, Bhagalpur	25.917	0.51834	5,000/-	As appeared on e-tendering website	3 Months
20	Construction of 2 ACR At- M.S. TETRI, Block- NAUGACHHIA, Bhagalpur	25.917	0.51834	5,000/-	As appeared on e-tendering website	3 Months
21	Construction of 2 ACR At- M.S. KASIMPUR, Block- NAUGACHHIA, Bhagalpur	25.917	0.51834	5,000/-	As appeared on e-tendering website	3 Months
22	Construction of 1 ACR At- P.S. PASWAN TOLA, Block- NAUGACHHIA, Bhagalpur	12.947	0.25894	2500/-	As appeared on e-tendering website	2 Months
23	Construction of 1 ACR At- P.S. SIMRA BASTI, Block- NAUGACHHIA, Bhagalpur	12.947	0.25894	2500/-	As appeared on e-tendering website	2 Months
24	Construction of 1 ACR At- M.S. MIRJAPUR SABOUR, Block- SABOUR, Bhagalpur	12.947	0.25894	2500/-	As appeared on e-tendering website	2 Months
25	Construction of 1 ACR At- P.S. RASULA (URDU), Block- SHAHKUND, Bhagalpur	12.947	0.25894	2500/-	As appeared on e-tendering website	2 Months
26	Construction of 4 ACR At- M.S. KHAIRA, Block- SHAHKUND, Bhagalpur	44.216	0.88432	5,000/-	As appeared on e-tendering website	3 Months
27	Construction of 1 ACR At- R.M.S. BELTHU, Block- SHAHKUND, Bhagalpur	12.947	0.25894	2500/-	As appeared on e-tendering website	2 Months

DEO/Nov 2023/A.No-40

28	Construction of 1 ACR At- P.S. ANUSUCHIT JATI JHIKATIYA, Block-SHAHKUND, Bhagalpur	12.947	0.25894	2500/	As appeared on e-tendering website	2 Months
29	Construction of 2 ACR At- BAPU HIGH SCHOOL, Block- BIHPUR, Bhagalpur	28.293	0.56586	5,000/	As appeared on e-tendering website	3 Months
30	Construction of 1 ACR At- HIGH SCHOOL BABHANGAMA, Block- BIHPUR, Bhagalpur	14.981	0.29962	2500/	As appeared on e-tendering website	2 Months
31	Construction of 1 ACR At- S.B.C. HIGH SCHOOL, Block- GOPALPUR, Bhagalpur	14.981	0.29962	2500/	As appeared on e-tendering website	2 Months
32	Construction of 2 ACR At- UCHCHA MADHAYMIK VIDYALAY, BABUTOLA KAMLAKUND, Block- GOPALPUR, Bhagalpur	28.293	0.56586	5,000/	As appeared on e-tendering website	3 Months
33	Construction of 2 ACR At- UCHCHA MADHAYMIK VIDYALAY, TETRI, Block- NAUGACHHIA, Bhagalpur	28.293	0.56586	5,000/	As appeared on e-tendering website	3 Months
34	Construction of 2 ACR At U.M.S. DINDAYALPUR, Block- SHAHKUND, Bhagalpur	28.293	0.56586	5,000/	As appeared on e-tendering website	3 Months
35	Construction of 2 ACR At MIRJANHAT HIGH SCHOOL, Block- NAGAR NIGAM, Bhagalpur	28.293	0.56586	5,000/	As appeared on e-tendering website	3 Months
36	Construction of 2 ACR At JHUNJHUN WALA ADARSH GIRLS HIGH SCHOOL, Block- NAGAR NIGAM, Bhagalpur	28.293	0.56586	5,000/	As appeared on e-tendering website	3 Months
37	Construction of 3 ACR At S.H.P.A. HIGH SCHOOL CHANDIPATTI BHAGALPUR, Block- NAGAR NIGAM, Bhagalpur	40.393	0.80786	5,000/	As appeared on e-tendering website	4 Months
38	Construction of 2 ACR At- JAGLAL HIGH SCHOOL, Block- NAGAR NIGAM, Bhagalpur	28.293	0.56586	5,000/	As appeared on e-tendering website	3 Months
39	Construction of 2 ACR At- SHYAM SUNDAR VIDYA NIKETAN, Block- NAGAR NIGAM, Bhagalpur	28.293	0.56586	5,000/	As appeared on e-tendering website	3 Months
40	Construction of 4 ACR At- KANYA HIGH SCHOOL SONVARSHA, Block- BIHPUR, Bhagalpur	49.982	0.99964	5,000/	As appeared on e-tendering website	4 Months
41	Construction of 4 ACR At- HIGH SCHOOL JAIRAMPUR, Block- BIHPUR, Bhagalpur	49.982	0.99964	5,000/	As appeared on e-tendering website	4 Months
42	Construction of 4 ACR At- PROJECT GIRL HIGH SCHOOL SAIDPUR, Block- GOPALPUR, Bhagalpur	49.982	0.99964	5,000/	As appeared on e-tendering website	4 Months
43	Construction of 4 ACR At- UTKRAMIT MADHYAMIK SCHOOL DIMAHA, Block- GOPALPUR, Bhagalpur	49.982	0.99964	5,000/	As appeared on e-tendering website	4 Months
44	Construction of 4 ACR At- S.R.N.D.L.Y. HIGH SCHOOL LATRA NAVTOLIA, Block- GOPALPUR, Bhagalpur	49.982	0.99964	5,000/	As appeared on e-tendering website	4 Months
45	Construction of 4 ACR At- NEHRU HIGH SCHOOL, Block- NAUGACHHIA, Bhagalpur	49.982	0.99964	5,000/	As appeared on e-tendering website	4 Months
46	Construction of 4 ACR At NAVSTHAPIT ZILA SCHOOL, Block- NAGAR NIGAM, Bhagalpur	49.982	0.99964	5,000/	As appeared on e-tendering website	4 Months
47	Construction of 2 ACR At- M.S. DUMARIYA, Block- GOPALPUR, Bhagalpur	25.917	0.51834	5,000/	As appeared on e-tendering website	3 Months
48	Construction of 3 ACR At- M.S. BANGAON KHUTAHA, Block- GORADIIH, Bhagalpur	38.835	0.7767	5,000/	As appeared on e-tendering website	4 Months
49	Construction of 2 ACR At- M.S. LOGAIN, Block- GORADIIH, Bhagalpur	25.917	0.51834	5,000/	As appeared on e-tendering website	3 Months
50	Construction of 2 ACR At- M.S. PARBATTI, Block- ISMAILPUR, Bhagalpur	25.917	0.51834	5,000/	As appeared on e-tendering website	3 Months
51	Construction of 2 ACR At- M.S. JAYMANGALDASTOLA, Block- ISMAILPUR, Bhagalpur	25.917	0.51834	5,000/	As appeared on e-tendering website	3 Months
52	Construction of 2 ACR At- M.S. 519 TOLA, Block- ISMAILPUR, Bhagalpur	25.917	0.51834	5,000/	As appeared on e-tendering website	3 Months
53	Construction of 2 ACR At- M.S. BASGARHA, Block- ISMAILPUR, Bhagalpur	25.917	0.51834	5,000/	As appeared on e-tendering website	3 Months
54	Construction of 2 ACR At- P.S. BINOVA TOLA, Block- ISMAILPUR, Bhagalpur	25.917	0.51834	5,000/	As appeared on e-tendering website	3 Months
55	Construction of 2 ACR At- R.U.M.S. MANIYAMOR, Block- NAUGACHHIA, Bhagalpur	25.917	0.51834	5,000/	As appeared on e-tendering website	3 Months
56	Construction of 2 ACR At- M.S. DHOLBAJJA, Block- NAUGACHHIA, Bhagalpur	25.917	0.51834	5,000/	As appeared on e-tendering website	3 Months
57	Construction of 2 ACR At- M.S. JAMALPUR, Block- NAUGACHHIA, Bhagalpur	25.917	0.51834	5,000/	As appeared on e-tendering website	3 Months
58	Construction of 2 ACR At- P.S. BINDTOLI, Block- NAUGACHHIA, Bhagalpur	25.917	0.51834	5,000/	As appeared on e-tendering website	3 Months
59	Construction of 2 ACR At- M.S. SAHUPARBATTI, Block- NAUGACHHIA, Bhagalpur	25.917	0.51834	5,000/	As appeared on e-tendering website	3 Months
60	Construction of 2 ACR At- P.S. DHOLBAZZA (BASTI), Block- NAUGACHHIA, Bhagalpur	25.917	0.51834	5,000/	As appeared on e-tendering website	3 Months
61	Construction of 2 ACR At- M. S. GONARCHAK DIYARA, Block- NAUGACHHIA, Bhagalpur	25.917	0.51834	5,000/	As appeared on e-tendering website	3 Months
62	Construction of 2 ACR At- M.S. LAILAKH, Block- SABOUR, Bhagalpur	25.917	0.51834	5,000/	As appeared on e-tendering website	3 Months

63	Construction of 2 ACR At- P.S. NAVTOLIA CHOUKA, Block- SABOUR, Bhagalpur	25.917	0.51834	5,000/-	As appeared on e-tendering website	3 Months
64	Construction of 2 ACR At- M.S. MANSARPUR, Block- SABOUR, Bhagalpur	25.917	0.51834	5,000/-	As appeared on e-tendering website	3 Months
65	Construction of 2 ACR At-R.P.S. BHITTI, Block- SABOUR, Bhagalpur	25.917	0.51834	5,000/-	As appeared on e-tendering website	3 Months
66	Construction of 2 ACR At- M S MASKAN BARARIPUR, Block- NAGAR NIGAM, Bhagalpur	25.917	0.51834	5,000/-	As appeared on e-tendering website	3 Months
67	Construction of 2 ACR At- P.S. SIKANDARPUR, Block- NAGAR NIGAM, Bhagalpur	25.917	0.51834	5,000/-	As appeared on e-tendering website	3 Months
68	Construction of 2 ACR At- R.M.S. ISHAKCHAK, Block- NAGAR NIGAM, Bhagalpur	25.917	0.51834	5,000/-	As appeared on e-tendering website	3 Months

नोट :- (1) प्राक्कलित राशि घट या बढ़ सकती है तदनुसार अग्रधन की राशि घट या बढ़ सकती है।

(2) वेबसाईट : www.eproc2.bihar.gov.in पर अंकित प्राक्कलित राशि, अग्रधन की राशि एवं परिमाण विपत्र की राशि अंतिम रूप में मान्य होगा।

- (1) विज्ञापनदाता का पदनाम एवं पता :- जिला शिक्षा पदाधिकारी, भागलपुर, नवस्थापित जिला स्कूल, भागलपुर कमरा नं० - 13, पिन कोड - 812001
- (2) परिमाण विपत्र प्राप्त करने(डाउनलोड/अपलोड) :- दिनांक 01.02.2025 से 13.02.2025, 1.00 बजे अपराह्न तक
- (3) प्रीबिड मीटिंग का समय, स्थान एवं तिथि :- दिनांक 08.02.2025 3.00 बजे अप० तक कार्यालय:- जिला शिक्षा पदाधिकारी, भागलपुर

- (4) सभी शपथ-पत्र एवं अग्रधन की मूल प्रति जमा करने की अंतिम तिथि, समय एवं स्थान :- दिनांक 13.02.2025 को (अवकाश घोषित होने की स्थिति में अगले कार्य दिवस को) समय 5.00 बजे अपराह्न तक कार्यालय:- जिला शिक्षा पदाधिकारी, भागलपुर

- (5) टेक्निकल बिड खोलने की तिथि एवं समय :- दिनांक 14.02.2025 समय 12.30 बजे अपराह्न से
- (6) वित्तीय बिड खोलने की तिथि एवं समय :- तकनीकी बीड के निष्पादन के उपरांत।
- (7) निविदा खोलने का स्थान :- समीक्षा भवन, समाहरणालय, भागलपुर
- (8) निविदा की बैधता की अवधि :- 120 दिन
- (9) उक्त निर्धारित तिथियों को अवकाश घोषित होने की स्थिति में अगले कार्य दिवस की तिथि मान्य होगी।

(10) ई-टेन्डरिंग की प्रक्रिया में भाग लेने हेतु संवेदक को eproc2 पर पंजीकृत होना अनिवार्य है, जिससे कि उन्हें उपयोगकर्ता का नाम (user ID) पासवर्ड(Password) अंकीय हस्ताक्षर (Digital Signature) निर्गत की जायेगी। यह उन्हें वेबसाईट से www.eproc2.bihar.gov.in से डाउनलोड करने/टेन्डर की प्रक्रिया में भाग लेने की योग्यता प्रदान करेगा।

(11) ई-निविदा पत्र वेबसाईट : www.eproc2.bihar.gov.in से प्राप्त किया जा सकता है। संवेदक द्वारा सिर्फ उपर्युक्त वेबसाईट से ही परिमाण विपत्र प्राप्त करने के उपरांत वेबसाईट पर ही इलेक्ट्रानिक निविदा पत्र को भरकर भेजना है। अन्य सभी महत्वपूर्ण कागजात/बैंकड्राफ्ट/अग्रधन की राशि/सभी प्रमाण पत्र जो निविदा के लिए आवश्यक है को स्कैन कर ई-निविदा के साथ संलग्न करना अनिवार्य है।

(12) संवेदक को अपना वैद्य आई० डी० तथा मोबाईल नं० निविदा कागजात के साथ अपलोड करना आवश्यक होगा।

(1) निविदा की तकनीकी शर्तें:-

(i) Beltron Bid Processing Fee as appeared on the e-tendering Website:- www.eproc2.bihar.gov.in & BOQ cost as mentioned is mandatory to be paid through e-payment mode i.e. Internet payment gateway, (Credit/Debit

card), Net Banking, NEFT/RTGS" (Bids along with necessary online payments must be submitted through e-procurement portal www. eproc2.bihar.gov.in before the date and time specific in the NIT/Corrigendum. The department doesn't take any responsibility for the delay/non submission of Tender/ Non Submissions of Online payment caused due to Non- availability of Internet Connection, Network Traffic/ Holidays or any other reason.

(ii) EMD must be paid through e-Payment mode i.e. " Internet Payment gateway (Credit/Debit Card), Net banking, NEFT/RTGS, इसकी हार्ड कॉपी साक्ष्य के रूप में जिला शिक्षा पदाधिकारी, भागलपुर के कार्यालय में दिनांक 13.02.2025 के 5.00 बजे अपराह्न तक स्वयं/निबंधित डाक/स्पीड पोस्ट द्वारा निश्चित रूप से जमा किया जाना आवश्यक होगा, अन्यथा निविदा मान्य नहीं होगा। EMD की राशि, जिला शिक्षा पदाधिकारी, भागलपुर, के पक्ष में देय होगा। EMD की राशि निविदा के प्रारंभ में ही अंकित कर दिया गया है।

(iii) अग्रधन की राशि के रूप में Bank Demand Draft मान्य नहीं होगा।

(iv) Bidders are required to submit their valid character Certificate issued by the superintendent of Police (S.P) as per the direction of Additional Chief Secretary, Home Department of Bihar vide letter No. 01 अ0मु0स0को0 / 2021 / 29 / अ0मु0स0 को0 पटना दिनांक-25 जनवरी 2021.

(v) निम्नलिखित आशय का सपथ-पत्र कार्यपालक दण्डाधिकारी/नोटरी द्वारा निर्गत हो , जिसे निविदा के साथ अपलोड करना अनिवार्य है।

(क) मेरे/हमारे विरुद्ध किसी प्रकार का आपराधिक मामला किसी भी न्यायालय में विचाराधीन नहीं है।

(ख) मुझे/हमें किसी सरकारी/अर्द्धसरकारी प्रतिष्ठान द्वारा बंधित (Debar) काली सूची (Black listed) में दर्ज एवं विगत एक वित्तीय के अंदर एकरारनामा रद्द (Rescind) नहीं किया गया है।

(ग) मेरा / हमारा कोई निकटतम संबंधी अभिप्रेत है पति/ पत्नी ,माता/पिता,भाई/बहन तथा इस तरह के ससुराल पक्ष के संबंधी) आधारभूत संरचना निगम प्राधिकार मे कनीय अभियंता/सहायक अभियंता/कार्यपालक अभियंता/ लेखा पदाधिकारी/लेखापाल इत्यादि के रूप में कार्यरत नहीं है

(घ) यह कि कार्य आवंटित होता है तो मैं अपना 25 प्रतिशत पूँजी लगाऊँगा एवं ससमय कार्य पूरा करूँगा। (ङ) निविदा मे संलग्न सभी प्रमाण पत्र,कागजात,विवरणी सत्य है।

(च) उपर्युक्त कंडिका क',ख'ग' एवं 'घ' मे गलत सूचना देने का दोषी पाये जाने अथवा कंडिका 'ङ' मे से कोई अभिलेख असत्य,नकली जाली पाये जाने पर सक्षम प्राधिकार अग्रधन की राशि जब्त कर लिया जायेगा तथा उनके उपर विधि सम्मत दंड ,संवेदक के निबंधन को काली सूची मे दर्ज करने ,प्राथमिकी दर्ज करने की कार्रवाई के लिये स्वतंत्र होगा। यह शपथ पत्र निविदा निर्गत की तिथि एवं निविदा अपलोड करने की तिथि के बीच का निर्गत होना चाहिए।

(vi) PAN CARD

(vii) ITR की प्रति (वित्तीय वर्ष 2020-21, 2021-22 एवं 2022-23)

(viii) निविदादाता का वस्तु एवं सेवाकर के अंतर्गत निबंधित होना आवश्यक है।

(ix) विगत पाँच वर्ष का सरकारी क्षेत्र में BOQ राशि का 50 प्रतिशत या इससे अधिक का असैनिक निर्माण कार्य (भवन निर्माण) / समान स्वरूप का काम (similar work) से संबंधित कार्य का एक प्रमाण साक्ष्य के रूप में संलग्न करना अनिवार्य होगा।

(2) वित्तीय निविदा की शर्तें :-

(i) तकनीकी रूप से सफल निविदादाता का ही वित्तीय निविदा खोला जायेगा।

(ii) सफल निविदाकार को परिमाण विपत्र की दर से कम दर उद्धृत करने पर पथ निर्माण विभाग के अधिसूचना संख्या 447(s), दिनांक 16.01.2020 सहपठित ज्ञापांक प्र0 6/द0बि0 नियम-03-08/2006 (अंश) - 448(s),/पटना, दिनांक 16.01.2020 एवं 449(s), दिनांक 16.01.2020 के द्वारा निविदित दर की न्यूनतम अधिसीमा समाप्त कर दिया गया है। निविदित दर Serious unbalanced rate होने की स्थिति में Additional Performance Guarantee पथ निर्माण विभाग, पटना के पत्रांक 448(s), दिनांक 16.01.2020 के अनुसार जमा करना होगा, इस पत्र की सभी शर्त निविदा मे लागू होगी।

(iii) तकनीकी बीड से कई सफल निविदादाताओं को न्यूनतम एवं समान निविदित दर की स्थिति से सफल निविदादाता का चयन बिहार लोक निर्माण विभाग संहिता के अनुरूप लॉटरी के माध्यम से किया जायेगा।

(3) निविदा की अन्य शर्तें:-

(i) निविदादाता निविदा डालने के पूर्व कार्य स्थल का निरीक्षण कर लें। बाद में किसी प्रकार का दावा मान्य नहीं होगा।

(ii) संवेदक स्कैन कर कागजातों को अपलोड करने के पूर्व सूचीबद्ध करते हुए क्रमांक अंकित करेंगे। सभी कागजात (Document) PDF, MS Office(Compatibility Mode), JPEG ZIP Format में ही Upload किया जाय, अन्य Format से Uploaded Documents के Download/Open नहीं होने पर कोई दावा मान्य नहीं होगा। संवेदक स्कैन कर अपलोड किये गये कागजातों की Download ability/visibility से पूर्णरूपेण संतुष्ट हो लेंगे।

(iii) सशर्त निविदा मान्य नहीं होगा।

(iv) जिला शिक्षा पदाधिकारी, भागलपुर, द्वारा निर्गत पत्र एवं पथ निर्माण, बिहार पटना द्वारा निर्गत अद्यतन परिपत्रों/पत्रों में निहित प्रावधानों के आलोक में निविदा निस्तार किया जायेगा।

(v) निविदाकार को कार्य का विस्तृत कार्यक्रम (Over All Implementation Schedule) संलग्न करना होगा, जिसमें कराये जाने वाले कार्य का समय निर्धारित किया गया हो। संवेदक को एकरारनामा के उपरांत पुनः संशोधित Over All Implementation Schedule(O.I.S) समर्पित करना होगा तथा इसके अनुसार प्रत्येक पाक्षिक (यथा आवश्यकतानुसार) प्रगति प्रतिवेदन समर्पित करना होगा।


(vi) संवेदक निर्धारित लक्ष्य के अनुसार/ओआईएस (Over All Implementation Schedule) के अनुसार कार्य नहीं करते हैं तो उनके विरुद्ध नियमानुसार कार्रवाई की जाएगी और उनका कोई भी दावा मान्य नहीं होगा।


(vii) Even through the bidders meet the qualifying criteria, they are subject to be disqualified if they have record of poor performance such as abandoning the works, not properly completing the contract, inordinate delays in completion, litigation history or financial failure in the work of this Corporation.


(viii) बिहार ठिकेदारी निबंधन नियमावली 2022 द्वारा दंड प्रावधान लागू होगा।

(ix) किसी भी प्रकार की जानकारी अथवा शुद्धि पत्र को वेबसाइट www.eproc2.bihar.gov.in/ www.bseide.in पर प्रकाशित किया जायेगा। बिना कारण बताये निविदा या उसके अंश को स्वीकृत करने/रद्द करने का अधिकार सक्षम पदाधिकारी को सुरक्षित होगा।

(x) विशेष जानकारी हेतु अधोहस्ताक्षरी के कार्यालय से कार्य अवधि में मोबाईल नं०-8544411121 से सम्पर्क किया जा सकता है। ई-टेन्डरिंग की प्रक्रिया से संबंधित किसी भी प्रकार की जानकारी/सूचना हेतु e-Proc 2.0 Help Desk Address: mjunction services limited RJ Complex, 2nd Floor , Canara Bank Campus, Khanjarpura, Ashiana Road,P.S.-Shastri Nagar, Patna 800014, Bihar Toll Free Number : 18005726571. से सम्पर्क किया जा सकता है।


सहायक अभियंता,
बिहार शिक्षा परियोजना,
भागलपुर।


जिला कार्यक्रम पदाधिकारी,
प्रा० शि० एवं सर्व शिक्षा
अभियान, भागलपुर।


जिला शिक्षा पदाधिकारी,
भागलपुर।